



SUPPLEMENTAL BID BULLETIN

No. 05-2018

October 23, 2018

To All Prospective Bidders:

Notice is hereby issued to modify or amend the delivery period from sixty (60) calendar days as previously advertised to ninety (90) calendar days for the Procurement of Post-Harvest Facilities Projects (Agricultural Machineries and Equipment). This shall form an integral part of the bidding documents.

For guidance and information of all concerned.



ROMBO B. ZARAGOZA
BAC Chairman

